



**ALBUQUERQUE  
PUBLIC SCHOOLS**

*Accelerate Progress for Students*

PROCUREMENT DEPARTMENT  
Rennette R. Apodaca, MPA, CPPO  
EXECUTIVE DIRECTOR OF PROCUREMENT

Scott Elder  
SUPERINTENDENT

**August 9, 2022**

**RFQ # 23-020 RRR  
TITLE: ARCHITECTURAL SERVICES-VAN BUREN MS  
ADDENDUM #1**

**Question 1.** Will there be a pre-proposal meeting?

**Response:** There is no scheduled pre-proposal meeting for this project.

**Question 2:** I received a notification that RFQ #23-020 RRR was canceled.

**Response:** RFQ # 23-020 RRR is not canceled. A notice of cancelation was incorrectly sent out to several end users.

**Question 3:** Is it possible to extend the deadline date and time?

**Response:** The closing date and time will not be changed. Deadline: 8/30/2022 3:00pm local time. Offerors are strongly encouraged to review, create, and submit all electronic RFQ responses several days in advance of the due date and time.

**REMINDER: AS STATED IN THE SUBMITTAL REQUIREMENTS PAGE 21, PLEASE UPLOAD ONLY ONE FILE THAT CONTAINS ALL DOCUMENTATION IN VENDOR REGISTRY:**

**ACKNOWLEDGE ADDENDUM WITH RFP SUBMITTAL:**

Addendums not signed and returned may cause RFP to be non-responsive and may be rejected.

---

COMPANY/FIRM NAME

---

SIGNATURE

**Robert Rodarte, CPPO, CPPB  
Senior Construction Buyer  
Albuquerque Public Schools  
Robert.rodarte@aps.edu**