



ADDENDUM 004

DATE: July 18, 2016
ADDENDUM NUMBER: 004
DG PROJECT NUMBER: 3043
PROJECT NAME: Albuquerque Public Schools – Desert Willow Phase II
PROJECT ADDRESS: 3303 Monroe Street NE, Albuquerque NM
ISSUED BY: Wendy E.S. Caruso, AIA, Project Manager

NOTICE: *This addendum forms a part of the Contract Documents and modifies the Documents issued by The Hartman + Majewski Design Group and dated March 03, 2016. Acknowledge receipt of this Addendum in locations required on the Pricing Forms. Failure to do so may subject the Proposer to disqualification. All other provisions of the Contract Documents shall remain unchanged. This Addendum contains a total of one (1) 8 ½" x 11" page.*

GENERAL INFORMATION

- 1.1. To prospective offerors,
The Albuquerque Public Schools District has made a determination, that due to budget issues this procurement is being cancelled. We do anticipate re-issuing the solicitation once our budget issue has been addressed. The contractors who have received the plans should keep the plans until further notice

END OF ADDENDUM 004