ALBUQUERQUE PUBLIC SCHOOLS

Accelerate Progress for Students

Charlotte Gensler, CPO
Executive Director

Dr. Gabriella Blakey
Superintendent

DATE: 10/31/2024
RFP NUMBER: 25-033 RR
RFP TITLE: E-Rate Category 2 Cabling for School Move, Adds & Changes
ADDENDUM NUMBER: 1

See Question and Answers:

Question 1: Will every SoW released by IT under this contract require a permit, regardless of the number of cables to be installed?

Response: Yes

Question 2: Per the RFP Scope of Work, item 4, permits should be pulled with the City of Albuquerque. Is this correct or should the permits be pulled with the State of NM CID?

Response: The permits must be pulled with the State of New Mexico Construction Industries Division.

Question 3: Per the RFP Scope of Work, item 4, the cost of the permits will be reimbursed by APS with no markup. Will the permit cost be part of a separate contract or PO for each SoW released by IT?

Response: Yes, the permits will be included on a separate purchase order for items not being funded through E-Rate.

Question 4: Is the cost of the permit E-rate eligible?

Response: The Eligible Services List does not explicitly identify the services as eligible or ineligible. The district does intend to see E-Rate reimbursement for the permitting charges.

ACKNOWLEDGE ADDENDUM WITH SUBMITTED PROPOSAL, AND SEE UPDATED EVALUATION CRITERIA IN THIS DOCUMENT:
Addenda not signed and returned may consider the RFP non-responsive and May be Rejected.

_____
COMPANY/FIRM NAME

_____
SIGNATURE

_____
DATE