



**ALBUQUERQUE  
PUBLIC SCHOOLS**

*Accelerate Progress for Students*

PROCUREMENT DEPARTMENT  
Charlotte Gensler  
EXECUTIVE DIRECTOR OF PROCUREMENT

Scott Elder  
SUPERINTENDENT

**March 6, 2023**

**RFQ # 23-065 RRR  
TITLE: ELECTRIC FENCING & MONITORING  
ADDENDUM #1**

**NOTIFICATION OF CHANGE TO CLOSING DATE:**

**Old Closing Date: March 8, 2023: 2:00 PM MST  
New Closing Date: March 16, 2023: 2:00PM MST**

**ACKNOWLEDGE ADDENDUM WITH RFP SUBMITTAL:**

**Addendums not signed and returned may cause RFP to be non-responsive and may be rejected.**

---

**COMPANY/FIRM NAME**

---

**SIGNATURE**

**Robert Rodarte, CPPO, CPPB  
Senior Construction Buyer  
Albuquerque Public Schools  
Robert.rodarte@aps.edu**