



office
P.O. Box 10921
Albuquerque New Mexico
87184

phone
(505)884-5252

email
westwork@swcp.com

website
westworkarchitects.com

Addendum Number One (1)

Albuquerque Public Schools
Monte Vista Elementary School
Restroom Renocations and Roof Repair
Albuquerque, New Mexico

Date: December 4, 2012
Request For Proposal Number:
Addendum: See Below.

Notice to all Respondents:

Addendum 1 Item 1: The Deadline for Receipt of Proposals has been Changed from December 11, 2012 at 2:00 P.M. to January 8, 2013 at 2:00 P.M. Accordingly, the date to submit Subcontractors's Qualifications will change from December 12, 2012 at 2:00 P.M. to January 9, 2013 at 2:00 P.M.

All locations remain the same. All other corresponding deadlines will change accordingly to a date to be determined.

Addendum 1 Item Two:

The Mandatory Pre-Proposal Walkthrough at the School Site was convened at 2:00 PM, November 29, 2012. Present at the walkthrough were:

General Contractor Representatives:

Anna Cole	TA Cole and Sons	898-8698	colemom4@msn.com
Becky Archuleta	TA Cole and Sons	898-8698	barchuleta@tacolesons.com
Eric Fox	AIC General Cont,	881-4242	Eric@aic-gc.com
Bill Lewis	Longhorn Const. Serv.	858-1360	LCSINC@comcast.net
Dan Jacot-Guillarmod	Astro Const.	281-0351	Astroconnm@aol.com
Al Jansen	Janstar Builders	275-8883	estimator@jbcicompanies.com
Ed Winelovonner	FAMCO, Inc	242-4011	ewinelovenn@msn.com
Steve Brunson	ESA	884-2171	bids@esaconstruction.com
David Romero	RVC, Inc.	753-8374	rvc_inc@yahoo.com
Patricia Romero	RVC, Inc.	753-8374	rvc_inc@yahoo.com
Mack Mansfield	Rockefeller Const.	452-7380	mmansfield@rockefellersconstruction.com

Sub Contractor Representatives:

Tom Ryanczk	E-Con	344-9696	econ1st@questoffice.net
Jose Granados	K&L Electric	250-4995	jose_1243@msn.com
Fenton's Electric	Fenton's Electric	856-1997	Doug@Fentonselectric.com

Project Representatives:

Michael Madrid	APS Procurement	848-8826	michael.madrid@aps.edu
Myron C. Johnson	APS FD&C	252-3122	johnson_my@aps.edu
Frank Shaw	APS FD&C		shaw_frank@aps.edu
Leith Paige	Principal, Monte Vista ES		
Mark De Pree	Westwork Architects	884-5252	mark@westworkarchitects.com
Cindy Terry	Westwork Architects	884-5252	cindy@westworkarchitects.com
David Graham	CME	314-7508	davidg@cmenm.com
Billy Tapia	A/C Engineering	842-5787	Billy@ACEngineering.com

Acknowledge receipt of this Addendum in the space provided on the Bid Form Failure to do so may subject Bidder to disqualification.

All other provisions of the Contract Documents shall remain unchanged. This addendum is hereby made a part of the Contract Documents to the same extent as those provisions contained in the original documents and all itemized listing thereof.

END OF ADDENDUM ONE