



**ALBUQUERQUE
PUBLIC SCHOOLS**

Accelerate Progress for Students

PROCUREMENT DEPARTMENT
Charlotte Gensler
EXECUTIVE DIRECTOR OF PROCUREMENT

Gabriella Blakey
SUPERINTENDENT

November 13, 2024

**RFP # 25-036 RRR
TITLE: PAVING AND RELATED WORK/MATERIALS On Call
ADDENDUM #1**

ACKNOWLEDGE ADDENDUM WITH RFP SUBMITTAL:

- 1) PAGE 31: TITLED: MATERIAL/COST PRICING: CATEGORY "REMOVAL"
DELETE: ITEM 1T (REMOVAL AND INSTALLATION OF CHAIN LINK FENCE)**
- 2) PAGE 37: TITLED: MISCELLANEOUS
ITEMS: 14A THRU 14E, ADD 100 LF TO ESTIMATED QUANTITY ON EACH LINE**
- 3) PAGE 37: TITLED: MISCELLANEOUS
ITEM: 14F: ADD 10 EACH TO ESTIMATED QUANTITY**
- 4) ADD: SUBCONTRACTOR LISTING: (ATTACHED)**

Addendums not signed and returned may cause RFP to be non-responsive, and maybe rejected.

COMPANY/FIRM NAME

SIGNATURE

**Robert Rodarte
Senior Construction Buyer
Albuquerque Public Schools
Robert.rodarte@aps.edu**



**ALBUQUERQUE
PUBLIC SCHOOLS**

Accelerate Progress for Students

PROCUREMENT DEPARTMENT
Charlotte Gensler
EXECUTIVE DIRECTOR OF PROCUREMENT

Gabriella Blakey
SUPERINTENDENT

Subcontractor Listing

Please submit with Proposal- Please note “none” if no subcontractor will be used.

TYPE OF WORK	ENTITY NAME	CITY & STATE		
EXAMPLE:				
TRAFFIC CONTROL	SANDBAR INC	ALBUQUERQUE, NM		