



**ALBUQUERQUE
PUBLIC SCHOOLS**

Accelerate Progress for Students

PROCUREMENT DEPARTMENT
Adrienne Sanchez
EXECUTIVE DIRECTOR OF PROCUREMENT

Gabriella Blakey
SUPERINTENDENT

October 6, 2025

**RFP # 26-005 RRR
TITLE: Playground Installation on Call
ADDENDUM #1**

ACKNOWLEDGE ADDENDUM WITH RFP SUBMITTAL:

1) Replace: Price listing on pages 33-34. This updated price list is designed to comply with New Mexico Department of Workforce Solutions/Public Works Prevailing Wage Rates for projects over \$60,000.

PRICING

(Submit with your proposal)

PLAYGROUND EQUIPMENT – INSTALLATION ONLY

APS will present the installer with a list of playground equipment to be installed and the applicable list price(s). The installer will offer a percentage discount from the list price(s) as his fee for installing the specified equipment

1a.	Composite Structures	projects < \$60,000	_____ % discount from list price
1b.	Composite Structures	projects > \$60,000	_____ % discount from list price
2a.	Independent Climbers	projects < \$60,000	_____ % discount from list price
2b.	Independent Climbers	projects > \$60,000	_____ % discount from list price
3a.	Independent Slides	projects < \$60,000	_____ % discount from list price
3b.	Independent Slides	projects > \$60,000	_____ % discount from list price
4a.	Physical Fitness Equipment	projects < \$60,000	_____ % discount from list price
4b.	Physical Fitness Equipment	projects > \$60,000	_____ % discount from list price
5a.	Swings	projects < \$60,000	_____ % discount from list price
5b.	Swings	projects > \$60,000	_____ % discount from list price
6a.	Stand Alone Equipment	projects < \$60,000	_____ % discount from list price
6b.	Stand Alone Equipment	projects > \$60,000	_____ % discount from list price
7a.	Other (Please Specify)	projects < \$60,000	_____ % discount from list price
7b.	Other (Please Specify)	projects > \$60,000	_____ % discount from list price



**ALBUQUERQUE
PUBLIC SCHOOLS**

Accelerate Progress for Students

PROCUREMENT DEPARTMENT

Adrienne Sanchez

EXECUTIVE DIRECTOR OF PROCUREMENT

Gabriella Blakey

SUPERINTENDENT

PLAYGROUND EQUIPMENT – INSTALLATION ONLY

Other pricing – hour, cubic yard, linear foot, square foot, cubic foot

Item	Price as		
<u>Ino.</u>	<u>Description</u>	<u>Indicated</u>	<u>Unit Price</u>
8a.	Basketball Goals/Toss/Scores	projects < \$60,000	Hour _____
8b.	Basketball Goals/Toss/Scores	projects > \$60,000	Hour _____
9a.	Bleachers	projects < \$60,000	Hour _____
9b.	Bleachers	projects > \$60,000	Hour _____
10a	Furnishings, Site	projects < \$60,000	Hour _____
10b	Furnishings, Site	projects > \$60,000	Hour _____
11a.	Shade Structures	projects < \$60,000	Hour _____
11b.	Shade Structures	projects > \$60,000	Hour _____
12a.	Other (Please Specify)	projects < \$60,000	Hour _____
12b	Other (Please Specify)	projects > \$60,000	Hour _____

<u>No.</u>	<u>Description</u>	<u>Indicated</u>	<u>Unit Price</u>
------------	--------------------	------------------	-------------------

INDOOR EQUIPMENT – INSTALLATION ONLY

13a	Basketball Goals	projects < \$60,000	Hour _____
13b	Basketball Goals	projects > \$60,000	Hour _____
14a	Scoreboards	projects < \$60,000	Hour _____
14b	Scoreboards	projects > \$60,000	Hour _____
15a	Other (Please Specify)	projects < \$60,000	Hour _____
15b	Other (Please Specify)	projects > \$60,000	Hour _____
16a	Other (Please Specify)	projects < \$60,000	Hour _____
16b	Other (Please Specify)	projects > \$60,000	Hour _____
17a	Other (Please Specify)	projects < \$60,000	Hour _____
17b	Other (Please Specify)	projects > \$60,000	Hour _____

SITE PREPARATION INSTALLATION

18a.	Excavation – Stock Pile on Site	projects < \$60,000	Cubic Yard _____
18b.	Excavation – Stock Pile on Site	projects > \$60,000	Cubic Yard _____



**ALBUQUERQUE
PUBLIC SCHOOLS**

Accelerate Progress for Students

PROCUREMENT DEPARTMENT

Adrienne Sanchez

EXECUTIVE DIRECTOR OF PROCUREMENT

Gabriella Blakey

SUPERINTENDENT

19a	Excavation & Reinstall to Different Location	projects >\$60,000	Cubic Yard	_____
19b	Excavation & Reinstall to Different Location	projects <\$60,000	Cubic Yard	_____
20a	Excavation & Reinstall to Same Location	projects <\$60,000	Cubic Yard	_____
20b	Excavation & Reinstall to Same Location	projects >\$60,000	Cubic Yard	_____
21a	Excavation & Disposal (Haul Off)	projects <\$60,000	Cubic Yard	_____
21b	Excavation & Disposal (Haul Off)	projects >\$60,000	Cubic Yard	_____
22a.	Surveying/Staking	projects <\$60,000	Hourly	_____
22b.	Surveying/Staking	projects >\$60,000	Hourly	_____
23a	Concrete Borders, 8" x 30", complete in place	projects <\$60,000	Linear Foot	_____
23b	Concrete Borders, 8" x 30", complete in place	projects >\$60,000	Linear Foot	_____
24a	Concrete Borders 8" x 46", Complete in place	projects <\$60,000	Linear Foot	_____
24b	Concrete Borders 8" x 46", Complete in place	projects >\$60,000	Linear Foot	_____
25a	Concrete Borders, Odd Sizes, Complete in place	projects <\$60,000	Linear Foot	_____
25b	Concrete Borders, Odd Sizes, Complete in place	projects >\$60,000	Linear Foot	_____
26a	4" Concrete Slab with 8" thickened edge	projects <\$60,000	Square Foot	_____
26b	4" Concrete Slab with 8" thickened edge	projects >\$60,000	Square Foot	_____
27a	ADA Ramps	projects <\$60,000	Unit Each	_____
27b	ADA Ramps	projects >\$60,000	Unit Each	_____
28a	Engineered Wood Fiber: (IPEMA) certified	projects <\$60,000	Cubic Yard	_____
28b	Engineered Wood Fiber: (IPEMA) certified	projects >\$60,000	Cubic Yard	_____
29a	Concrete Work, Miscellaneous	projects <\$60,000	Cubic Foot	_____
29b	Concrete Work, Miscellaneous	projects >\$60,000	Cubic Foot	_____
30a	Concrete Saw Cutting	projects <\$60,000	Linear Foot	_____
30b	Concrete Saw Cutting	projects >\$60,000	Linear Foot	_____
31a	Other (Please Specify)	projects < \$60,000	Hourly	_____
31b	Other (Please Specify)	projects > \$60,000	Hourly	_____
32a	Other (Please Specify)	projects < \$60,000	Linear Foot	_____
32b	Other (Please Specify)	projects > \$60,000	Linear Foot	_____
33a	Other (Please Specify)	projects < \$60,000	Cubic Yard	_____
33b	Other (Please Specify)	projects > \$60,000	Cubic Yard	_____



**ALBUQUERQUE
PUBLIC SCHOOLS**

Accelerate Progress for Students

PROCUREMENT DEPARTMENT
Adrienne Sanchez
EXECUTIVE DIRECTOR OF PROCUREMENT

Gabriella Blakey
SUPERINTENDENT

Additional: Misc.

34	Fencing Temporary Rental 6 ft (includes installation and dismantle)	Linear Foot _____
35	Fencing Temporary Rental 4 ft (includes installation and dismantle)	Linear Foot _____
36	Temporary Toilet Weekly	Unit Price _____

Scoring criteria breakdown: Total Possible Points 32

% discount from list price:	15 points
Hourly rates	10 points
Linear Foot	3 points
Cubic Yard	2 points
Square Foot	2 points

- 2) NTCC type 6 purchase for Construction labor and materials is in effect for this RFP.
Installation of items in this RFP classification fall under the construction process.

Addendums not signed and returned may cause RFP to be non-responsive, and maybe rejected.

COMPANY/FIRM NAME

SIGNATURE

Robert Rodarte
Senior Construction Buyer
Albuquerque Public Schools
Robert.rodarte@aps.edu